
Известување за наповолен понудувач 07WB/15 
 
Project: Rehabilitation of Regional roads: 
 

ICB No: 07WB/15 Lot No.3 Rehabilitation of the Regional Road R2343, Delcevo – 
Golak  
 
(a) Name of each Bidder who submitted a Bid: 
 

1. DG Beton AD Skopje (Macedonia) 
2. GD “Granit” AD - Skopje (Macedonia) 
3. Strabag AG (Austria)  
4. Eskvatori Company Ferizaj (Kosovo) 
5. Zikol DOOEL Strumica (Macedonia) 
4. N.P. Viktorija Invest International sh.p.k (Kosovo) 
  

(b) Bid prices as read out at Bid Opening including contingencies and separately indicated discount (in 
Macedonian denars): 
 

1. DG Beton AD Skopje (Macedonia)         86,253,151.27 MKD (3% discount)    
2. GD “Granit” AD - Skopje (Macedonia)                                82,717,670,23 MKD (2% discount if 
awarded for all three Lots) 
3. Strabag AG (Austria)                                                           90,472,624.90 MKD (5% discount) 
4. Eskvatori Company Ferizaj (Kosovo)                                86,363,208.80 MKD (5.02% discount)              
5. Zikol DOOEL Strumica (Macedonia)                                  80,355,804.65 MKD 
6. N.P. Viktorija Invest International sh.p.k, Kosovo            76,467,858.94 MKD (15% discount) 
 

(c) Name and evaluated prices of each Bid that was evaluated: 
       Corrected evaluated price with discounts, (in Macedonian denars): 
  
1. Eskvatori Company Ferizaj (Kosovo)         total price:  82,027,619.00 MKD 
 
 
(d)  Name of Bidders whose Bids were rejected and the reasons for their rejection:                  
 
GD “Granit” AD - Skopje (Macedonia) 
The amount of Bid security submitted by the Bidder is lower than the one required. Bidder has 
provided amount of Bid security of 2,465,000.00 MKD and the amount in the Bidding documents is 
2,645,000.00 MKD or 43,000.00 EUR. 
   
Zikol DOOEL Strumica (Macedonia) 
The Bidder does not satisfy the requirement of minimum one (1) similar contract with a value of 
1,455,000.00 EUR that has been satisfactorily and substantially completed as a prime contractor, joint 
venture member, management contractor or sub-contractor between 1

st
 January 2008 and application 

submission deadline, 43,000 m³ earth works (excavation and embankment) and 8,000.00 t asphalt 
works. The bidder has not provided evidence that he has executed the quantities as the partner in the 
Joint Venture of the presented project. 
Also the Bidder has not provided relevant documentation in English language for equipment for 
excavation, pavers for building in asphalt, milling equipment, mechanical broom, graders, emulsion 
sprayers and rollers. 
  
N.P. Viktorija Invest International sh.p.k, Kosovo             
The Bidder did not demonstrate that it has personnel for the key positions e.g. Site Manager and 
Asphalt/Material Engineer. For the Site Manager no diploma was provided and Asphalt/Material Engineer 
does not have relevant experience. The provided concrete plant is not on the territory of the Republic of 
Macedonia. For the proposed concrete plant, the Bidder did not provide permits for operation prescribed 
with the Laws of the Republic of Macedonia, and copies of such permits were not attached to the Bid. 
Bidder has not demonstrated access to the necessary materials for preparation of concrete, crushed 
stone, material for production of asphalt etc. 

  
  



 
(e) Name of successful Bidder, and the Price it offered, as well as the duration and summary scope 
of the contract awarded: 
   
Bidder:      Eskvatori Company Ferizaj (Kosovo) 
Price:        82,027,619.00 MKD  
Duration:   12 months 
 
Summary of contract awarded: 
 
The Works include rehabilitation of the existing asphalt carriageway of the Regional Road R2343, 
Delcevo – Golak with total length of 10,50km. The Works are mostly consisted of scrapping existing 
asphalt layers, patching of pot holes, machine cutting of longitudinal and transversal joints, filling of 
cracks, construction of shoulders with mechanical stabilization of crushed stone, construction of asphalt 
layers, works on drainage, placing new traffic signs, new road marking, new equipment, traffic 
regulation during execution of the Works etc. 


