

05WB/15

Project: Land slopes improvements:

ICB No: 05WB/15 Lot No.1 Mavrovo – Debar km 14+500; Mavrovo – Debar km 43+100

(a) Name of each Bidder who submitted a Bid:

1. **GD “Granit” AD - Skopje** (Macedonia)
2. **DG “Beton” AD Skopje** (Macedonia)

(b) Bid prices as read out at Bid Opening including contingencies and separately indicated discount (in Macedonian denars):

- | | |
|------------------------------------------------------------|-----------------------|
| 1. GD “Granit” AD - Skopje (Macedonia)
discount) | 49,492,832,00 MKD (6% |
| 2. DG “Beton” AD Skopje (Macedonia) | 69,591,321.00 MKD |

(c) Name and evaluated prices of each Bid that was evaluated:

Corrected evaluated price with discounts, (in Macedonian denars):

1. **GD “Granit” AD - Skopje** (Macedonia) total price: 47,221,317.00 MKD
2. **DG “Beton” AD Skopje** (Macedonia) total price: 69,591,321.00 MKD

(d) Name of Bidders whose Bids were rejected and the reasons for their rejection:

None

(e) Name of successful Bidder, and the Price it offered, as well as the duration and summary scope of the contract awarded:

Bidder: **GD “Granit” AD - Skopje** (Macedonia)
Price: **47,221,317.00 MKD**
Duration: **12 months**

Summary of contract awarded:

The Works include land slope improvement of the landslides at the regional road Mavrovo – Debar at chainage km 14+500 and 43+100. The Works are mostly consisted of preparation works, earthworks, reinforcement and concrete works, anchors, pavement construction, metal repulsive fence, monitoring of the terrain – auscultation and finishing works.